DOT_RGGBO5

PS&E JOB NO: 98A085
CONTRACT NO: 005671
VERSI ON NO : 3

HWY : SR 525
TITLE : SR 525

REVI SI ON NO :
1
1 0L3328

REGI ON NO
WORK ORDER#

USELESS BAY ROAD

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* Kk *

Bl D TABULATI ON REPORT

BI DS OPENED ON : May 20 1999
AWARDED ON : May 27 1999

LOW BI DDER 2ND BI DDER 3RD BI DDER

MARSHBANK CONSTRUCTI ON | NC.
15311 76TH ST SE

NORTHWEST CONSTRUCTI ON | NC
375 118TH AVE SE STE 120

KRI EG CONSTRUCTI ON, | NC.
70 W SLEEPER RD

PROJECT 98085 SNOHOM SH WA 982906157 BELLEVUE WA 980053575 OAK HARBOR WA 982778710
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 457000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
25, 000. 00 20, 000. 00 25, 000. 00 25, 000. 00
2 CLEARI NG AND GRUBBI NG
0. 6000 ha 5, 000. 0000 15, 000. 0000 10, 000. 0000 4, 000. 0000
3, 000. 00 9, 000. 00 6, 000. 00 2, 400. 00
3  REMOVI NG ASPHALT CONC. PAVEMENT
2460. 0000 e 3. 0000 5. 0000 3. 0000 6. 0000
7,380. 00 12, 300. 00 7,380. 00 14, 760. 00
4  REMOVI NG ASPHALT LI NED DI TCH
400. 0000 e 6. 0000 6. 0000 5. 0000 3. 0000
2, 400. 00 2, 400. 00 2, 000. 00 1, 200. 00
5 REMOVI NG GUI DE POST
12. 0000 EACH 5. 0000 10. 0000 15. 0000 15. 0000
60. 00 120. 00 180. 00 180. 00
6 REMOVI NG TEMPORARY PAVEMENT MARKI NG
3340. 0000 w 0. 5000 0. 1000 0.1000 0. 2500
1, 670. 00 334. 00 334. 00 835. 00
7 REMOVI NG PAI NT STRI PE
920. 0000 w 1. 0000 2.0000 1. 5000 2.0000
920. 00 1, 840. 00 1, 380. 00 1, 840. 00
8 REMOVI NG PLASTI C TRAFFI C MARKI NG
4. 0000 e 20. 0000 2.0000 1. 2500 150. 0000
80. 00 8. 00 5.00 600. 00
9 REMOVI NG RAI SED PAVEMENT MARKER
0. 3000 HUND 150. 0000 500. 0000 500. 0000 300. 0000
45. 00 150. 00 150. 00 90. 00
GRADI NG
10 ROADWAY EXCAVATI ON | NCL. HAUL
2570. 0000 s 10. 0000 12. 0000 11. 0000 12. 0000
25, 700. 00 30, 840. 00 28, 270. 00 30, 840. 00
11 EMBANKMENT COMPACTI ON
450. 0000 s 5. 0000 2.0000 4. 0000 5. 0000
2, 250. 00 900. 00 1, 800. 00 2, 250. 00



DOT_RGGBO5

PS&E JOB NO: 98A085
CONTRACT NO: 005671
VERSI ON NO : 3

HWY : SR 525

TITLE : SR 525
USELESS BAY ROAD

REVI SI ON NO :
REGON NO :1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

WORK ORDER# : 0L3328

Bl D TABULATI ON REPORT * * *

------- LOW BI DDER - ------

MARSHBANK CONSTRUCTI ON | NC.
15311 76TH ST SE

NORTHWEST CONSTRUCTI ON | NC
375 118TH AVE SE STE 120

2ND BI DDER

BI DS OPENED ON : May 20 1999

AWARDED ON : May 27 1999
------- 3RD BIDDER -------

KRI EG CONSTRUCTI ON, | NC.
70 W SLEEPER RD

PROJECT 98085 SNOHOM SH WA 982906157 BELLEVUE WA 980053575 OAK HARBOR WA 982778710
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 457000
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
12 DI TCH EXCAVATI ON | NCL. HAUL
50. 0000 s 20. 0000 14. 0000 11. 0000 50. 0000
1, 000. 00 700. 00 550. 00 2, 500. 00
13 DI TCH EMBANKMENT COMPACTI ON
10. 0000 s 2.5000 12. 0000 4. 0000 50. 0000
25.00 120. 00 40. 00 500. 00
14  POND EXCAVATI ON | NCL. HAUL
240. 0000 s 12. 0000 14. 0000 11. 0000 20. 0000
2, 880. 00 3, 360. 00 2, 640. 00 4,800. 00
15 LI GHT LOOSE RI PRAP
9. 0000 t 75. 0000 25. 0000 50. 0000 100. 0000
675. 00 225.00 450. 00 900. 00
16 QUARRY SPALLS
173. 0000 t 40. 0000 25. 0000 50. 0000 40. 0000
6, 920. 00 4,325.00 8, 650. 00 6, 920. 00
17 SCHEDULE A CULV. PIPE 450 MM DI AM
56. 0000 w 70. 0000 25. 0000 100. 0000 98. 0000
3, 920. 00 1, 400. 00 5, 600. 00 5, 488. 00
18 CL. V REINF. CONC. CULV. PIPE 300 MM DI AM
22.5000 w 100. 0000 25. 0000 95. 0000 90. 0000
2, 250. 00 562. 50 2,137.50 2,025. 00
19 CL. V REINF. CONC. CULV. PIPE 450 MM DI AM
20. 5000 w 85. 0000 35. 0000 100. 0000 200. 0000
1, 742.50 717.50 2, 050. 00 4,100. 00
STORM SEVER
20 CATCH BASI N TYPE 1L
1. 0000 EACH 1, 000. 0000 1, 000. 0000 900. 0000 1, 000. 0000
1, 000. 00 1, 000. 00 900. 00 1, 000. 00
21 CATCH BASIN TYPE 2 WFLOWRES. O L. SEP. 1800 MMV DI AM
1. 0000 EACH 7, 000. 0000 3, 500. 0000 3, 000. 0000 6, 000. 0000
7, 000. 00 3, 500. 00 3, 000. 00 6, 000. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A085 REVI SI ON NO : Bl DS OPENED ON : May 20 1999
CONTRACT NO: 005671 REGON NO : 1 AWARDED ON : May 27 1999
VERSI ON NO : 3 WORK ORDER# : 0L3328
HAWY CSR 525 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 MARSHBANK CONSTRUCTI ON | NC. NORTHWEST CONSTRUCTI ON | NC KRI EG CONSTRUCTI ON, | NC.
USELESS BAY ROAD 15311 76TH ST SE 375 118TH AVE SE STE 120 70 W SLEEPER RD
98A085
PROJECT SNOHOM SH WA 982906157 BELLEVUE WA 980053575 OAK HARBOR WA 982778710
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 457000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
SURFACI NG
22 CRUSHED SURFACI NG TOP COURSE
1620. 0000 t 15. 0000 14. 2500 15. 0000 20. 0000
24, 300. 00 23, 085. 00 24, 300. 00 32, 400. 00
LI QUI D ASPHALT
23 ASPHALT FOR TACK COAT
0. 8000 t 600. 0000 350. 0000 400. 0000 500. 0000
480. 00 280. 00 320. 00 400. 00
24  ANTI - STRI PPI NG ADDI Tl VE
EST.
950. 00 950. 00 950. 00 950. 00
ASPHALT CONCRETE PAVEMENT
25 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
790. 0000 t 40. 0000 48. 0000 39. 0000 50. 0000
31, 600. 00 37, 920. 00 30, 810. 00 39, 500. 00
26 COMPACTI ON PRI CE ADJUSTMENT
CALC
680. 00 680. 00 680. 00 680. 00
27 ASPHALT CONC. APPROACH CL. B PG 58-2:
70. 0000 t 50. 0000 85. 0000 80. 0000 60. 0000
3, 500. 00 5, 950. 00 5, 600. 00 4, 200. 00
EROSI ON CONTROL AND PLANTI NG
28 SEEDI NG, FERTILIZI NG, AND MULCHI NG
0. 6000 ha 3, 000. 0000 5, 500. 0000 2, 365. 0000 3, 000. 0000
1, 800. 00 3, 300. 00 1, 419. 00 1, 800. 00
29 EROSI ON CONTROL BLANKET
400. 0000 e 2.0000 2.0000 2.0000 2.5000
800. 00 800. 00 800. 00 1, 000. 00
30 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
2, 500. 00 2, 500. 00 2, 500. 00 2, 500. 00
31 SOD | NSTALLATI ON
19. 0000 e 20. 0000 10. 0000 10. 0000 10. 0000
380. 00 190. 00 190. 00 190. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 98A085 REVI SI ON NO : Bl DS OPENED ON : May 20 1999
CONTRACT NO: 005671 REGON NO : 1 AWARDED ON : May 27 1999
VERSI ON NO : 3 WORK ORDER# : 0L3328
HAWY CSR 525 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 MARSHBANK CONSTRUCTI ON | NC. NORTHWEST CONSTRUCTI ON | NC KRI EG CONSTRUCTI ON, | NC.
USELESS BAY ROAD 15311 76TH ST SE 375 118TH AVE SE STE 120 70 W SLEEPER RD
98A085
PROJECT SNOHOM SH WA 982906157 BELLEVUE WA 980053575 OAK HARBOR WA 982778710
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 457000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 BEAM GUARDRAI L TYPE 1
66. 0000 w 50. 0000 65. 0000 77.0000 63. 6500
3, 300. 00 4,290. 00 5, 082. 00 4,200. 90
33 BEAM GUARDRAI L FLARED TERM NAL
2.0000 EACH 1, 900. 0000 2, 000. 0000 2, 000. 0000 1, 900. 0000
3, 800. 00 4, 000. 00 4,000. 00 3, 800. 00
34 FLEXI BLE GUI DE POST
5. 0000 EACH 25. 0000 30. 0000 30. 0000 30. 0000
125. 00 150. 00 150. 00 150. 00
35 PAINT STRI PE
1210. 0000 w 0. 5000 1. 0000 1. 0000 0. 4000
605. 00 1, 210. 00 1, 210. 00 484. 00
36  METHYLMETHACRYLATE DRAI NAGE MARKI NG
2.0000 EACH 16. 5000 200. 0000 200. 0000 50. 0000
33.00 400. 00 400. 00 100. 00
37  METHYLMETHACRYLATE GORE STRI PE
55. 0000 w 9. 0000 20. 0000 20. 0000 12. 0000
495. 00 1, 100. 00 1, 100. 00 660. 00
38  METHYLMETHACRYLATE STOP BAR
4. 0000 w 31. 0000 85. 0000 85. 0000 75. 0000
124. 00 340. 00 340. 00 300. 00
39  METHYLMETHACRYLATE TRAFFI C ARROW
3. 0000 EACH 130. 0000 200. 0000 200. 0000 200. 0000
390. 00 600. 00 600. 00 600. 00
40 RAI SED PAVEMENT MARKER TYPE 2
0. 3000 HUND 500. 0000 1, 000. 0000 1, 000. 0000 500. 0000
150. 00 300. 00 300. 00 150. 00
41 TEMPORARY PAVEMENT MARKI NG
3340. 0000 w 1. 0000 1. 0000 0. 5000 0. 3000
3, 340. 00 3, 340. 00 1, 670. 00 1, 002. 00
42 PERMANENT SI GNI NG
L.S.
1, 210. 00 2, 500. 00 3, 000. 00 2, 050. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

* Kk *

PS&E JOB NO: 98A085 REVI SI ON NO : Bl DS OPENED ON : May 20 1999
CONTRACT NO: 005671 REGON NO : 1 AWARDED ON : May 27 1999
VERSI ON NO : 3 WORK ORDER# : 0L3328
HAWY CSR 525 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 MARSHBANK CONSTRUCTI ON | NC. NORTHWEST CONSTRUCTI ON | NC KRI EG CONSTRUCTI ON, | NC.
USELESS BAY ROAD 15311 76TH ST SE 375 118TH AVE SE STE 120 70 W SLEEPER RD
98A085
PROJECT SNOHOM SH WA 982906157 BELLEVUE WA 980053575 OAK HARBOR WA 982778710
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 457000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
43 | LLUM NATI ON SYSTEM SAB 4598
L.S.
17, 100. 00 19, 000. 00 17, 000. 00 15, 749. 00
44 TRAFFI C SAFETY DRUM
50. 0000 EACH 60. 0000 50. 0000 35. 0000 50. 0000
3, 000. 00 2, 500. 00 1, 750. 00 2, 500. 00
45 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
3, 200. 00 2, 000. 00 6, 656. 00 1, 500. 00
46 TRAFFI C CONTROL LABOR
840. 0000 HR 30. 0000 28. 0000 32.0000 28. 0000
25, 200. 00 23, 520. 00 26, 880. 00 23, 520. 00
47 TRAFFI C CONTROL VEHI CLE
28. 0000 DAY 60. 0000 50. 0000 50. 0000 50. 0000
1, 680. 00 1, 400. 00 1, 400. 00 1, 400. 00
48 TRAFFI C CONTROL SUPERVI SOR
280. 0000 HR 35. 0000 30. 0000 35. 0000 30. 0000
9, 800. 00 8, 400. 00 9, 800. 00 8, 400. 00
49 CONSTRUCTI ON SI GNS CLASS A
8. 1000 e 110. 0000 200. 0000 175. 0000 150. 0000
891. 00 1, 620. 00 1, 417.50 1, 215. 00
OTHER | TEMS
50 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
210. 0000 s 15. 0000 12. 0000 5. 0000 12.5000
3, 150. 00 2,520. 00 1, 050. 00 2, 625. 00
51 SHORI NG OR EXTRA EXCAVATI ON CLASS B
110. 0000 e 5. 0000 5. 0000 7. 0000 2.5000
550. 00 550. 00 770. 00 275. 00
52 ROADWAY SURVEYI NG
L.S.
3, 000. 00 10, 000. 00 10, 000. 00 7,500. 00
53 CHAIN LINK FENCE TYPE 3 COATED
54. 0000 w 35. 0000 45. 0000 45. 0000 40. 0000
1, 890. 00 2, 430. 00 2, 430. 00 2, 160. 00



DOT RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
B * * * Bl D TABULATI ON REPORT
PS&E JOB NO: 98A085 REVI SI ON NO : Bl DS OPENED ON : May 20 1999
CONTRACT NO: 005671 REGON NO : 1 AWARDED ON : May 27 1999
VERSI ON NO : 3 WORK ORDER# : 0L3328
HAWY CSR 525 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 MARSHBANK CONSTRUCTI ON | NC. NORTHWEST CONSTRUCTI ON | NC KRI EG CONSTRUCTI ON, | NC.
USELESS BAY ROAD 15311 76TH ST SE 375 118TH AVE SE STE 120 70 W SLEEPER RD
98A085
PROJECT SNOHOM SH WA 982906157 BELLEVUE WA 980053575 OAK HARBOR WA 982778710
COUNTY(S) : | SLAND CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER : 457000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
54 END, CORNER, AND PULL POST COATED FOR CHAI N LI NK FENCE
5. 0000 EACH 175. 0000 200. 0000 200. 0000 200. 0000
875. 00 1, 000. 00 1, 000. 00 1, 000. 00
55 DOUBLE 6.1 M CHAIN LI NK GATE COATED
1. 0000 EACH 800. 0000 850. 0000 1, 000. 0000 1, 000. 0000
800. 00 850. 00 1, 000. 00 1, 000. 00
56  REMOVI NG AND RESETTI NG FENCE AND GATE
L.S.
1, 500. 00 500. 00 500. 00 500. 00
57 ACCESS CONTROL GATE
1. 0000 EACH 1, 000. 0000 500. 0000 500. 0000 500. 0000
1, 000. 00 500. 00 500. 00 500. 00
58 FORCE ACCOUNT CAP WELL
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
59 ROADSI DE CLEANUP
EST.
2, 500. 00 2, 500. 00 2, 500. 00 2, 500. 00
60 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
61 CREDI T/DEBITS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
62 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY S| LT FENCE
290. 0000 w 10. 0000 13. 0000 14. 0000 5. 0000
2, 900. 00 3, 770. 00 4, 060. 00 1, 450. 00
63  STRAW BALE
105. 0000 EACH 15. 0000 20. 0000 20. 0000 20. 0000
1, 575. 00 2, 100. 00 2,100. 00 2, 100. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

1

0L3328

ENGR S. EST.
PRI CE PER UNI T/
TOTAL AMOUNT

Bl D TABULATI ON REPORT

------- LOW BI DDER

MARSHBANK CONSTRUCTI ON | NC.

15311 76TH ST SE

SNOHOM SH WA 982906157

CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

------- 2ND BI DDER

NORTHWEST CONSTRUCTI ON | NC
375 118TH AVE SE STE 120

BELLEVUE WA 980053575

CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

BI DS OPENED ON : May 20 1999

AWARDED ON : May 27 1999
------- 3RD BIDDER -------

KRI EG CONSTRUCTI ON, | NC.
70 W SLEEPER RD

OAK HARBOR WA 982778710
CONTRACTOR NUMBER : 457000

PRI CE PER UNI T/
TOTAL AMOUNT

DOT_RGGB05
PS&E JOB NO: 98A085 REVI SI ON NO :
CONTRACT NO: 005671 REGI ON NO
VERSI ON NO : 3 WORK ORDER# :
HWY : SR 525
TI TLE : SR 525
USELESS BAY ROAD
98A085
PRQIECT
COUNTY(S) : | SLAND
| TEM | TEM DESCRI PTI ON UNI T
NO. EST. QUANTI TY MEAS
OTHER | TEMS

64 MAI LBOX SUPPORT TYPE 1-¢

1. 0000

EACH

CONTRACT TOTAL

200. 0000
200. 00

$267, 289. 50

200. 0000
200. 00

$283, 046. 00

250. 0000
250. 00

$285, 000. 00

200. 0000
200. 00

$297, 437. 90



